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I.

BACKGROUND

The Washington State Legislature has commissioned a feasibility
analysis of an east-west intercity passenger rail system for
Washington State. The analysis will look specifically at the Stampede
Pass corridor and service to Auburn, Cle-Elum, Yakima, Ellensburg,
Tri-Cities, Toppenish and Spokane.
Currently Amtrak’s Empire Builder, a long-distance, multistate
passenger rail service that links Chicago with Seattle and Portland
with once daily departures, provides the only east-west passenger
rail service in Washington. The route splits in Spokane, with the
northern leg continuing west across Washington through
Wenatchee and Everett to Seattle, while the southern leg heads
southwest through Pasco and the Columbia River Gorge to Portland.
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More frequent intercity passenger rail service is provided by the
Amtrak Cascades along the north-south I-5 corridor between
Vancouver, British Columbia and Eugene, Oregon via Seattle and
Portland.
The Stampede Pass corridor links Auburn in the Seattle
metropolitan area to the Tri-Cities (Kennewick, Richland, and Pasco)
(The Stampede Pass line then connects with the Pasco East main
line which continues north to Spokane.) BNSF Railway owns the
Stamped Pass line, which is currently used exclusively for freight rail
transportation. For more than 90 years passenger trains did serve
the Stampede Pass corridor but that ended in 1981. Since that time,
there has been interest among the communities along the corridor
and among other stakeholders in restoring passenger train service.
Since 2001, several studies have examined restoring passenger
service. (See the Helpful Resources section for links to these studies)
The Washington State Department of Transportation is currently
studying the feasibility of ultra-high-speed ground transportation
between Vancouver, British Columbia and Portland, Oregon. As part
of their initial assessment, they evaluated the ridership effect of
connection to the east-west corridor that is the subject of this
study. That assessment concluded that a new east-west passenger
corridor between Seattle and Spokane could add 15 to 25 percent
to overall network ridership in 2035.

II.

SCOPE OF WORK

Purpose:
The budget proviso authorizing this study directs the JTC to conduct a feasibility analysis of an eastwest intercity passenger rail system for Washington State. The analysis will look specifically at the
Stampede Pass corridor and service to Auburn, Cle-Elum, Yakima, Ellensburg, Tri-Cities, Toppenish and
Spokane.
The analysis must include the following:
 Projections of potential ridership;
 Assessment of current infrastructure conditions, including station stop locations;
 Identification of equipment needs; and
 Identification of operator options.
Staff Workgroup
A Staff Workgroup will work with the Consultant. The Staff Workgroup will include staff from:
 The JTC;
 House and Senate Transportation Committees;
 Washington State Department of Transportation;
 BNSF Railway;
 All Aboard Washington; and
 Others as determined by the JTC.
The Consultant will work with the Staff Workgroup throughout the study, soliciting input, presenting
draft materials before they are shared publicly, and reviewing findings, recommendations and draft
reports.
A final report is due to the House and Senate Transportation Committees by June 30, 2020.

III.

TASKS TO BE COMPLETED IN STUDY

The description of tasks below is not intended to fully encompass the study tasks, but instead includes
the minimum requirements, in order to provide the Consultant with a framework for the study.
Consultants are encouraged to recommend additions and/or alternatives to better meet the study’s
stated objectives.

TASK 1:

PROJECTIONS OF POTENTIAL RIDERSHIP AND REVENUES

In Task 1, the consultant will develop projections of potential ridership of a Stampede Pass corridor
intercity passenger rail system. The projections should be broken down by specific segments of the
overall route as determined by the consultant.
Based on ridership projections the consultants will provide estimates of revenues from ticket sales.
Consultants should describe the methods, data sources and expertise that they would use in order to
accomplish this task.
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Deliverable: Draft report chapter that includes a description of methods and assumptions used in
developing projections.

TASK 2:

DETERMINE AND DESCRIBE OPERATIONAL SCENARIO

Under Task 2, the consultant will determine and describe an operational scenario for passenger rail
service along the Stampede Pass corridor that aims to maximize ridership and net revenue upon
initiation. The scenario will serve as the basis for assessing the infrastructure and equipment needs as
described in Tasks 3 and 4. The scenario should describe the number and timing of departures per day,
approximate schedules, passenger train sets needed and other factors as determined by the
consultant working with the Staff Workgroup
The scenario should also address potential impacts on rail freight movement. Currently use of the
Stampede Pass corridor is relatively light with approximately six freight trains per day and an
estimated capacity of up to 39 trains per day. However, the route is important for rail freight
movement in that it takes trains off the other more congested east-west routes. Adding passenger
trains to the line has the potential to affect rail freight movement.
The operational scenario should also include an estimate of annual operational costs.
Deliverable: Draft report chapter with description of operational scenario and how the scenario was
chosen.

TASK 3:

ASSESSMENT OF CURRENT INFRASTRUCTURE CONDITIONS AND
COST ESTIMATES FOR NECESSARY IMPROVEMENTS AND
EQUIPMENT

For Task 3 the consultant will assess and document the condition of current infrastructure along the
corridor in order to identify minimum infrastructure improvements that would be necessary to initiate
passenger rail service over the Stampede Pass route under the operational scenario described in Task
2. The consultant will develop high-level cost estimates for the needed infrastructure improvements.
At a minimum, the assessment should examine:
 Existing track conditions, segment capacity and need for replacement or additional main track
or sidings;
 Grade crossing improvements for safety and operational efficiency;
 Maintenance and storage yards
 Station stop locations; and
 Signal systems and traffic control.
For Task 3 the Consultant will also identify and provide high-level cost estimates for new train sets,
locomotives and any other associated equipment needed to initiate passenger rail service as described
in the operational scenario from Task 2.
As much as possible the consultant should rely upon existing sources of information to conduct this
assessment but it is anticipated that some site visits will be needed. See the Helpful Resources section
for potential sources of existing information.
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Deliverable: Draft report chapter describing infrastructure and equipment needs and high-level cost
estimates.

TASK 4:

IDENTIFICATION OF OPERATOR OPTIONS

The Amtrak Cascades is the primary intercity passenger rail service currently operating in Washington
State. The Washington State Department of Transportation (WSDOT) oversees the management of,
and pays for the service. Amtrak operates the service via a contract with the state.
In Task 4 the consultant will describe operator options that the legislature could consider, including
contracting with Amtrak. The options should include examples from other intercity passenger rail
systems around the United States and the descriptions should include the potential advantages that
each option could provide.
Deliverable: Draft report chapter.

TASK 5:

ASSESS COMMUNITY SUPPORT

In order for passenger rail service to be initiated along this corridor it is likely that substantial support
will be required from the communities that would be served. Under this Task the Consultant will
assess community support by engaging with elected officials and other community leaders in Auburn,
Cle-Elum, Yakima, Ellensburg, Tri-Cities, Toppenish and Spokane. The engagement could occur through
surveys, interviews, focus groups or other methods. The assessment should provide information on
the general level of support for bringing passenger rail service to the community, and how the
community might support those efforts (e.g. through local investment in the station stop and/or other
local infrastructure, local promotion of the service, etc.)
Deliverable: Draft report chapter

TASK 6:

COORDINATE WITH STAFF WORKGROUP

The Consultant will work with a Staff Workgroup throughout the study, soliciting input, presenting
draft materials before they are shared publicly, and reviewing findings, recommendations and draft
reports. The Staff Workgroup membership is identified above under the scope of work section. JTC
staff will provide contact information for Workgroup members. The consultant will be responsible for
convening the workgroup after initial JTC contact.
The Consultant should generally expect to provide copies of all materials needed for meetings with the
Staff Workgroup.

TASK 7: PRESENTATIONS
The Consultant will attend and provide study updates at the following meetings:
 December 17, 2019, JTC meeting in Olympia Consultant will provide a progress report to the
JTC. All members of the House and Senate Transportation Committees are invited. The
meeting is open to the public
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May 2020, exact date TBD, JTC meeting in Olympia – Consultant will present an overview of
study findings and recommendations to the JTC.
Given the high level of community interest in this study the consultant should expect to give a
presentation in the Yakima area in early 2020.
The Consultant may be requested to make a presentation to the House and Senate
Transportation Committees during the 2020 legislative session. The decision will be up to the
chairs of the House and Senate Transportation Committees.

TASK 8: DRAFT AND FINAL REPORTS
The Consultant will prepare a draft report for the study that includes an Executive Summary
highlighting study findings and recommendations as well as the deliverables described above in Tasks
1-4. The report will include an overall summary of the operational costs, capital costs and an estimate
of direct revenues from operation of the service. The report should also describe the additional
analysis that would be necessary to capture the indirect economic benefits of an east-west intercity
passenger rail system for Washington.
The Consultant must deliver the draft report to the JTC Project Manager and Staff Workgroup by May
20, 2020. Staff Workgroup comments and suggestions must be considered for incorporation into the
draft final report and delivered to the JTC by June 24. The draft final report is not final until the four
JTC Executive Committee Members have voted to accept it. The final report is due to the House and
Senate Transportation Committees on June 30, 2020.
The Consultant shall work with the JTC Project Manager on review of the draft reports, and
incorporate any needed changes.
Deliverable: Draft and final reports.

IV.

CONTRACT DELIVERABLES

The successful Consultant will provide the following services and deliverables:
1. Within five (5) business days of the announcement of the apparent successful Consultant, the
Consultant shall submit a work plan to meet the requirements of Section II of this RFP, with any
changes necessary based on additional information. The work plan shall include:
• Specific steps detailing how this study will be carried out;
• The specific tasks to be performed and by whom;
• The expected duration and level of effort in hours by person;
• The specific data that will be needed, along with data sources; and,
• A schedule for performing the tasks which includes dates for completion of drafts of the
deliverables in Tasks 1-5.
The JTC will review, comment on, and approve the final work plan. Any subsequent changes to the
work plan shall also require approval by the JTC.
2. In conducting the study, the Consultant shall coordinate and facilitate the Staff Workgroup
meetings. The Consultant shall provide all meeting materials. JTC staff will be responsible for
securing meeting locations, and providing food and refreshments for the meetings.
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3. The Consultant Project Manager shall have, at a minimum, twice-monthly scheduled conference
calls with the JTC Project Manager. Full or partial Consultant team conference calls may be
scheduled as needed.
4. The Consultant shall prepare and present to the JTC Project Manager, monthly written progress
reports that address and summarize the issues in the Consultant’s contracted Scope of Work and
Work Plan.
5. The Consultant shall prepare draft deliverables as described above in Tasks 1-4. The Consultant
shall present a draft to the JTC Project Manager and Staff Workgroup, for comments and
suggestions. The Consultant shall work with the JTC Project Manager on review of the draft
deliverables and PowerPoints, and incorporate any needed changes.
6. The Consultant shall present a draft report to the JTC Project Manager and Staff Workgroup by
May 20, 2020 for comments and suggestions. The Consultant shall work with the JTC Project
Manager on review of the draft report, and incorporate any needed changes.
7. The Consultant shall submit the draft final report by June 24, 2020. The draft final report is not final
until the four JTC Executive Committee Members have voted to accept it.
8. The Consultant may be requested to make a presentation to the House and Senate Transportation
Committees during the 2020 legislative session. The decision will be up to the chairs of the House
and Senate Transportation Committees.
9. The Consultant must deliver the approved Final Report in an electronic format suitable for printing
and web-based distribution (PDF).

V.

OVERSIGHT AND ADMINISTRATIVE RESPONSIBILITY

The JTC will have primary oversight for this study. The clients of this study are the four JTC Executive
Committee Members (the Chairs and Ranking Members of the House and Senate Transportation
Committees), who are represented in day-to-day study activities by the JTC Project Manager.
JTC staff will be responsible for the following activities:







VI.



Prepare, publish and administer the RFP process;
Coordinate the Consultant selection process and negotiate the contract;
Administer the contract (review and approve invoices, ensure milestones are being met, etc.);
Attend regularly scheduled briefings with Consultant;
Receive, evaluate and edit Consultant products; and
Oversee communications and meetings between JTC, the Consultant, and the Staff Workgroup.

QUALIFICATIONS
Bidder must be licensed to do business in the state of Washington.
JTC shall also examine Bidder for responsibility. Responsibility shall include such measures as
insurance coverage that meets state requirements, references, prior experience and satisfaction of
existing clients, and other information related to responsibility.
6

VII. DEFINITIONS








Apparently Successful Bidder or Apparently Successful Consultant - the Bidder or Consultant
selected as the most qualified entity to perform the stated services.
Bidder or Consultant – an entity intending to submit or submitting a proposal for the project.
JTC – Joint Transportation Committee, a Washington State legislative agency governed by an
Executive Committee comprised of the Chairs and Ranking Members of the House and Senate
Transportation Committees. JTC shall mean the Executive Committee, Committee Coordinator,
Project Manager, and/or any other staff of the JTC.
JTC Coordinator – the Chief Executive Officer of the Joint Transportation Committee.
RFP – this Request for Proposals, any addendum or erratum thereto, Bidder’s written questions
and the respective answers, and any related correspondence that is addressed to all Bidders.
Contract definitions are provided in the State of Washington General Terms and Conditions for
personal services contracts in Exhibit A.

VIII. PROVISO
(3)(a) $250,000 of the multimodal transportation account—state appropriation is for the joint
transportation committee to conduct a study of the feasibility of an east-west intercity passenger rail
system. The study must include the following elements:
(i) Projections of potential ridership;
(ii) Review of relevant planning studies;
(iii) Establishment of an advisory group and associated meetings;
(iv) Development of a Stampede Pass corridor alignment to maximize ridership, revenue, and
rationale, considering service to population centers: Auburn, Cle Elum, Yakima, Tri-Cities,
Ellensburg, Toppenish, and Spokane;
(v) Assessment of current infrastructure conditions, including station stop locations;
(vi) Identification of equipment needs; and
(vii) Identification of operator options.
(b) A report of the study findings and recommendations is due to the transportation committees of the
legislature by June 30, 2020.

IV.

HELPFUL RESOURCES

The following resources are provided for convenience and additional background for preparation of
proposals. These resources are not exhaustive, and should not be solely relied upon to form the basis of a
proposal or any subsequent recommendations.
An Assessment of Reinstating Passenger Rail Service on the Stampede Pass Corridor, Noah Westbay & John
Bowen, Central Washington University, December 2017, A report sponsored by All Aboard Washington
North Coast Hiawatha Passenger Rail Study, Amtrak, October 2009 – The studied route includes the
Stampede Pass corridor through Washington
East-West Passenger Rail Feasibility Study: A Preliminary Analysis, WSDOT, June 2001
(available on JTC website at http://leg.wa.gov/JTC/Pages/RFPs.aspx)
Ultra-High‐Speed Ground Transportation Study, WSDOT, February 2018
7

2017 Marine Cargo Forecast and Rail Capacity Analysis, Washington Public Ports Association and Freight
Mobility Strategic Investment Board, August 2017.
Washington State Rail Plan, WSDOT, March 2014
Washington Utilities and Transportation Commission’s Inventory of Public Railroad Crossings
Statewide Rail Capacity and System Needs Study, Washington State Transportation Commission,
December 2006
Reviving the long-lost locomotive dream in Yakima, Yakima Herald, May 21, 2016
Long haul ahead for passenger rail service, Yakima Herald Editorial, May 26, 2016
Passenger Rail and Central Washington, Seattle Transit Blog, November 8, 2016
CWU researcher says there’s interest in passenger trains in Yakima Valley, Yakima Herald, September 16,
2017

X.

PROJECT BUDGET

The budget for this project shall not exceed a maximum of $250,000. Any resulting contract for this
project will be subject to the standard state of Washington General Terms and Conditions for personal
services contracts. A copy is attached to this RFP as Exhibit A.

XI.

INSTRUCTION TO BIDDERS

A.

SUBMISSION OF PROPOSAL

NOTE: All times listed below refer to local time in Olympia, Washington.
1. A Letter of Intent to Bid must be submitted either electronically or by paper copy by 5:00 p.m. on June
27, 2019, and must include company name, address and email address.
2. Bidders must submit seven copies of the proposal and one electronic PDF copy on a flash drive.
3. Bidders must include two samples of previous work similar to this type of as electronic copies on a
flash drive.
4. Proposals are due no later than 5:00 p.m. (local time in Olympia) on July 10, 2019 whether mailed or
hand delivered. Late proposals will not be accepted and will be automatically disqualified. Proposals
should be submitted to:
Joint Transportation Committee (JTC)
Sonia Plasencia, RFP Coordinator
P.O. Box 40937
606 Columbia Street NW, Suite 105
Olympia, WA 98504-0937
5. Selected bidders will be required to attend oral interviews on July 30, 2019 at JTC’s offices in Olympia
and provide presentations at their expense. Selected bidders will be notified of the time of their
scheduled interview and presentation.
6. All proposals and accompanying documentation become the property of the JTC and will not be
returned.
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7. JTC will not be liable for any costs associated with preparation and presentation of a proposal
submitted in response to this RFP. The Bidder assumes responsibility for the travel and associated
costs of Bidder personnel as they relate to bidding on this project.
8. In the event it becomes necessary to revise any part of this RFP, an addendum or erratum will be
provided to all Bidders who submitted a Letter of Intent to bid.
9. After submission, Bidders will not be allowed to amend their proposal. Responses consisting solely of
marketing material are not acceptable and will be rejected.
10. Questions regarding this RFP should be directed to Sonia Plasencia, RFP Coordinator, as the single
point of contact for this solicitation, by email only to Sonia.Plasencia@leg.wa.gov. Inquiries
concerning clarification of some aspect of the RFP will be accepted beginning at 9:00 a.m. on June 18,
2019. No inquiries concerning the RFP will be accepted after 5:00 p.m., on June 27, 2019. By June 28,
2019 responses to inquiries will be transmitted to all Bidders who have submitted a Letter of Intent to
Bid.

B. LETTER OF SUBMITTAL
The Letter of Submittal and the attached Certification and Assurances form (Exhibit B) must each be signed
and dated by a person authorized to legally bind the Bidder to a contractual relationship, e.g., the
President or Executive Director if a corporation, the managing partner if a partnership, or the proprietor if
a sole proprietorship. Along with introductory remarks, the Letter of Submittal is to include by attachment
the following information about the Bidder and any proposed subcontractors:
1.
2.
3.
4.

5.
6.

Name, address, principal place of business, telephone number, and fax number/email address of
legal entity or individual with whom contract would be written.
Name, address, and telephone number of each principal officer (President, Vice President,
Treasurer, Chairperson of the Board of Directors, etc.).
Legal status of the Bidder (sole proprietorship, partnership, corporation, etc.) and the year the
entity was organized to do business as the entity now substantially exists.
Federal Employer Tax Identification number or Social Security number and the Washington
Uniform Business Identification (UBI) number issued by the state of Washington Department of
Revenue.
Location of the facility from which the Bidder would operate.
The names of any Washington State employees or former Washington State employees employed
or on the firm's governing board as of the date of the proposal. Include their position and
responsibilities within the Consultant's organization. If following a review of this information, it is
determined by the JTC that a conflict of interest exists, the Bidder may be disqualified from further
consideration for the award of a contract.

C. PROPOSAL FORMAT
Seven copies of the proposal must be submitted on eight and one-half by eleven (8 1/2x11) inch paper
with tabs separating the major sections of the proposal and one electronic PDF copy on a flash drive. The
five major sections of the proposal are to be submitted in the order noted below:
1.

Letter of Submittal, including signed Certifications and Assurances (Exhibit B).
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2.

Technical Approach
 The Technical Approach should respond to Tasks 1-8 in Section III of this RFP, not to exceed
ten pages. This page limitation does not include resumes, qualifications, work samples, the
Letter of Submittal or signed Certifications and Assurances form.
 The Technical Approach should describe the approaches, methodologies, and techniques
that will be used to undertake each of these tasks and produce the deliverables; and shall
identify each person responsible for each task. It should describe in as much detail as
possible the anticipated tasks, levels of effort, schedules, and coordination work required
to undertake the Tasks.

3.

Management Approach
 The Management Approach shall describe how your firm proposes to organize, manage,
control, and report on the status of the study. Identify all critical milestones. It should include
the following:
o A statement of qualifications to conduct this work.
o Identification of the individual(s) who will do the actual work being proposed, with
attached professional resumes. Please keep resumes as concise as possible.
o An organization chart indicating the lines of authority for all personnel involved in
performance of the potential contract.
o A description of staff responsibilities and the amount of time they will devote to the
project by task or topic area.
 Bidders must include two samples of previous work similar to this type of project as electronic
copies on a flash drive.

4.

Cost Approach
 The total cost of this work shall be documented in a detailed budget, including direct and
indirect labor, travel, and any other expenses (itemized). The cost description shall identify
projected work hours and hourly rate(s) for each employee, by name and task, who will be
assigned to this project.

5.

References
 Include three references with whom your firm and the proposed Consultant Project Manager
has done similar work. For each reference, include name, title, organization, address, phone
number and email address. References shall not include staff of the Joint Transportation
Committee, nor Washington State House or Senate Transportation Committee staff.

XII.

EVALUATION CRITERIA

Proposals will be reviewed and evaluated by a panel selected by the JTC. After the initial evaluations, the
JTC will select a small group of Bidders as finalists for oral interviews and presentations to the evaluation
panel. Commitments made by the Bidder at the oral interview, if any, will be considered binding. The
score from the oral presentation will be considered independently and will determine the apparently
successful bidder.
Written proposals submitted in response to this RFP will be evaluated and weighted on the following three
categories. This evaluation will be used solely for selecting Bidders to be invited to make an oral
presentation.
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Technical Approach (55%)
o
Proposed project approach and methodology
o
Quality of work plan
o
Feasibility of proposed schedule
o
Description of proposed deliverables



Management Approach (40%)
o
Project team structure internal controls
o
Staff qualifications & resumes
o
Relevant experience with projects of similar complexity & type
o
Other applicable experience



Cost Approach (5%)
o
Quality of detailed budget
o
Reasonableness of cost approach
o
Total project cost

XIII. ESTIMATED SCHEDULE OF ACTIVITIES
Letters of Intent to Bid due
Due date for proposals
Oral Interviews
Announce apparently successful Bidder
Estimated contract start date
Kick-off meeting with Staff Workgroup

June 27, 2019
July 10, 2019
July 30, 2019
Approximately August 5, 2019
August 19 2019
The week of September 9, 2019 unless the
Consultant prefers an earlier kick-off meeting
December 17, 2019, May (exact date TBD), 2020
May 20, 2020
June 24, 2020
June 30, 2020

Presentations to JTC in Olympia
Submit draft report to JTC staff
Final report draft due to JTC
Final report presented to House and Senate
Transportation Committees

XIV. PROPRIETARY INFORMATION
All proposals received shall become public record, but shall remain confidential until the successful bidder
resulting from this RFP, if any, is announced. Thereafter, proposals shall be available for public inspection
and copying as required by Chapter 42.56 RCW (the principal Washington State statute pertaining to
accessibility to public records) except as exempted in that chapter or by other law. Bidders are advised
that the permissible exemptions from public disclosure pursuant to Chapter 42.56 RCW are very narrow in
scope and will be strictly construed. In the event that a bidder desires to claim portions of its proposal as
exempt from disclosure under the provisions of the aforementioned RCW, it is incumbent upon that bidder
to clearly identify those portions in a proposal transmittal letter. The transmittal letter must identify the
page and particular exemption(s) from disclosure upon which it is making its claim. Further, each page
claimed to be exempt must be clearly identified by the word "CONFIDENTIAL" printed on the lower righthand corner of the page. Designating the entire proposal as confidential is not acceptable and will not
be honored.
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NOTE: The proposal of the successful bidder will be attached to the resulting contract and incorporated
therein by that attachment. Therefore, as part of a public state agency contract, the entirety of the
successful bidder's proposal will be subject to public disclosure regardless of any claim of confidentiality or
previously applicable statutory exemption. Nevertheless, should a successful bidder obtain a court order
from a Washington State court of competent jurisdiction prohibiting disclosure of parts of its proposal
prior to the execution of the contract incorporating the same, the JTC shall comply with the court order.
The burden is upon the successful bidder to evaluate and anticipate its need to maintain confidentiality
and to proceed accordingly. Timeliness will be of the essence; a delay in execution of the contract to
accommodate a petition to the courts will not be allowed.

XV.

JTC RIGHTS

1. Determination of clarity and completeness in the responses to any of the provisions in this RFP will be
made solely by the JTC. The JTC reserves the right to require clarification, additional information, and
materials in any form relative to any or all of the provisions or conditions of this RFP.
2. The JTC reserves the right to reject any or all proposals at any time prior to the execution of a contract
acceptable to the JTC, without any penalty to the JTC.
3. The JTC intends to award the contract to the Bidder with the best combination of attributes based on
the evaluation criteria listed in Section X of this RFP. This RFP does not, however, obligate the JTC to
contract for services herein.
4. Should the JTC fail to negotiate a contract with the Apparently Successful Bidder, the JTC reserves the
right to negotiate and contract with the next most qualified Bidder.
5. The JTC reserves the right to waive specific terms and conditions contained in this RFP.
6. It shall be understood by Bidders that their proposal is predicated upon acceptance of all terms and
conditions contained in this RFP unless the Bidder has obtained such a waiver, in writing, from the JTC
prior to submission of the proposal. Any such waiver will be granted to all Bidders.
7. The JTC reserves the right, at its sole discretion, to waive minor administrative irregularities contained
in any Bidder's proposal.

Thank you for your interest.
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GENERAL TERMS AND CONDITIONS
DEFINITIONS -- As used throughout this contract, the following terms shall have the meaning set forth below:

A.

The "Joint Transportation Committee," or “JTC,” shall mean the Washington State Joint Transportation
Committee, any division, section, office, unit, or other entity of JTC or any of the officers or other officials lawfully
representing the JTC.

B.

"Contractor" shall mean that firm, provider, organization, individual, or other entity performing services under
this contract, and shall include all employees of the Contractor.

C.

"Subcontractor" shall mean one not in the employment of the Contractor, who is performing all or part of
those services under this contract under a separate contract with the Contractor. The terms "Subcontractor"
and "Subcontractors" means Subcontractor(s) in any tier.

ADVANCE PAYMENTS PROHIBITED -- No payment in advance or in anticipation of services or supplies to be provided
under this contract shall be made by JTC.
CHANGE OF CONTROL OR PERSONNEL -- Contractor shall promptly and in any case within twenty-four (24) hours notify
the JTC Project Manager in writing:

1.

If any of the representations and warranties of the Contractor set forth in this contract shall cease
to be true at any time during the term of this contract;
2.
Of any material change in the Contractor’s management staff;
3.
Of any change in control of the Contractor or in the business structure of the Contractor;
4.
Of any other material change in the Contractor’s business, partnership, or corporate organization
relating to this engagement. All written notices regarding changes in management staff shall contain
the same information about newly assigned management staff as was requested by JTC in the
RFP and such additional information as may be requested by the JTC. For purposes hereof, the
term “management staff” shall mean those persons identified as senior management in any response
to a RFP or who otherwise will exercise a major administrative role or major policy or Consultant
role to the provision of the Contractor’s services hereunder. All written notices regarding changes in
control of the Contractor shall contain the same information about any new controlling entity as
was requested by JTC in the RFP regarding the Contractor and such additional information as may be
requested by JTC.
Approval of these changes rests solely with JTC and will not be unreasonably withheld.
CHANGES AND MODIFICATIONS -- The JTC may, at any time, by written notification to the Contractor, make changes
in the general scope of the services to be performed under the contract. If any such changes cause an increase
or decrease in the cost of, or the time required for the performance of this contract, an equitable adjustment may be
made in the contract price or period of performance, or both, and the contract shall be modified in writing accordingly.
Any claim by the Contractor for adjustment under this clause must be asserted within thirty (30) days from the date of
Contractor's receipt of the notice of such change; provided, however, that the JTC may, upon determining that the
facts justify such action, receive and act upon such claim asserted at any time prior to final payment under this
contract. Failure to agree to any adjustment shall be a dispute concerning a question of fact within the meaning of the
clause of this contract entitled "Disputes." However, nothing in this clause shall excuse the Contractor from proceeding
with the contract as changed.
CONFLICT OF INTEREST -- JTC may, by written notice to the Contractor, terminate this contract if it is found after due
notice and examination by the JTC that there is a violation of the State Ethics Law Chapter 42.52 RCW; or any similar
statute involving the Contractor in the procurement of, or performance under, this contract.
In the event this contract is terminated as provided above, JTC shall be entitled to pursue the same remedies against
the Contractor as it could pursue in the event of a breach of the contract by the Contractor. The rights and remedies
of JTC provided for in this clause shall not be exclusive and are in addition to any other rights and remedies provided
by law. The existence of facts upon which the JTC makes any determination under this clause shall be an issue and
may be reviewed as provided in the "Disputes" clause of this contract.
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CONTRACTOR NOT EMPLOYEE OF THE AGENCY -- The Contractor and his or her employees or agents performing
under this contract are not employees or agents of JTC. The Contractor will not hold himself/herself out as or claim
to be an officer or employee of JTC or of the state of Washington by reason hereof, nor will the Contractor make
any claim or right, privilege or benefit which would accrue to an employee under Chapter 41.06 RCW.
COVENANT AGAINST CONTINGENT FEES -- The Contractor warrants that no person or selling agent has been
employed or retained to solicit or secure this contract upon an agreement or understanding for a commission,
percentage, brokerage, or contingent fee, excepting bona fide employees or bona fide established agent maintained by
the Contractor for the purpose of securing business. JTC shall have the right, in the event of breach of this clause by the
Contractor, to annul this contract without liability or, at its discretion, to deduct from the contract price or
consideration or recover by other means the full amount of such commission, percentage, brokerage or contingent fee.
DISPUTES – If a dispute should arise between the Contractor and JTC regarding the performance or expected outcomes
of the contract, such dispute shall be referred to the JTC Committee Coordinator for review and decision. If the
decision by the JTC Committee Coordinator is not satisfactory to the Contractor, the Contractor may request in writing
that the dispute be reviewed by the Legislative Members of the JTC Executive Committee. Such written request
shall be provided to the JTC Committee Coordinator within five (5) days following the Committee Coordinator’s decision.
The Committee Coordinator shall present the written request to the Legislative Members of the JTC Executive
Committee at its earliest convenience for review and decision. The decision of the Legislative Members shall become
final and binding.
Unless mutually agreed to by the JTC and the Contractor, the work to be performed under this agreement shall not
be delayed or stopped during the review of a dispute either by the JTC Committee Coordinator or the JTC Executive
Committee.
FORCE MAJEURE -- Neither party shall be liable to the other or deemed in default under this contract for any delay
or failure to perform its obligations under this contract if such delay or failure arises from any cause or causes
beyond the reasonable control of the parties and without fault or negligence of the parties, including and not
limited to acts of God, war, riots, strikes, fire, floods, earthquakes, epidemics, or other similar circumstances.
GOVERNING LAW -- This contract shall be governed by the laws of the state of Washington. In the event of a lawsuit
involving this contract, venue shall be proper only in Thurston County. The Contractor, by execution of this contract,
acknowledges the jurisdiction of the courts of the state of Washington in this matter.
INDEMNIFICATION -- The contractor shall defend, protect, and hold harmless the state of Washington, JTC, or any
employees thereof, from and against all claims, suits or actions arising from the Contractor's acts which are libelous or
slanderous, which result in injury to persons or property, which violate a right of confidentiality, or which constitute
an infringement of any copyright, patent, trademark, or trade name through use of reproduction of material of any
kind.
INDUSTRIAL INSURANCE COVERAGE -- The Contractor shall provide or purchase industrial insurance coverage prior to
performing work under this contract as required under Title 51 RCW. JTC will not be responsible for payment of industrial
insurance premiums or for any other claim or benefit for this Contractor, or any Subcontractor or employee of the
Contractor, which might arise under the industrial insurance laws during performance of duties and services under this
contract.
LICENSING, ACCREDITATION AND REGISTRATION -- The Contractor shall comply with all applicable local, state and
federal licensing, accreditation, and registration requirements and standards, necessary for the performance of this
contract.
LIMITATION OF AUTHORITY -- Only the JTC shall have the express, implied, or apparent authority to alter, amend,
modify or waive any clause or condition of this contract. Furthermore, any alteration, amendment, modification, or
waiver of any clause or condition of this contract is not effective or binding unless made in writing and signed by the
JTC.
NONASSIGNABILITY -- Neither this contract, nor any claim arising under this contract, shall be transferred or assigned
by the Contractor.
NONDISCRIMINATION -- During the performance of this contract, the Contractor shall comply with all federal and state
nondiscrimination laws, regulations, and policies.
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NONCOMPLIANCE WITH NONDISCRIMINATION LAWS -- In the event of the Contractor's noncompliance or refusal
to comply with any nondiscrimination law, regulation, or policy, this contract may be rescinded, canceled, or
terminated in whole or in part, and the Contractor may be declared ineligible for further contracts with JTC. The
Contractor shall, however, be given a reasonable time in which to cure this noncompliance. Any dispute may be resolved
in accordance with the "Disputes" procedure set forth herein.
PAYMENT OF TAXES -- Contractor shall pay all applicable taxes assessed on the compensation received under this
contract and shall identify and pay those taxes under Contractor’s federal and state identification number(s).
RECORDS, DOCUMENTS AND REPORTS -- The Contractor shall maintain books, records, documents, d a t a and other
evidence of accounting procedures and practices which sufficiently and properly reflect all direct and indirect costs
of any nature expended in the performance of this contract. These records shall be subject at all reasonable times to
inspection, review, or audit by personnel duly authorized by the JTC, State Auditor or state or federal officials so
authorized by law, regulation, or contract. The Contractor will retain all books, records, documents, and other materials
relevant to this contract for six (6) years after the date of final payment, and make them available for inspection by
persons authorized under this provision.
If any litigation, claim or audit is started before the expiration of the six (6) year period, the records shall be retained until
all litigation claims, or audit findings involving the records have been resolved.
REGISTRATION WITH DEPARTMENT OF REVENUE -- The Contractor shall complete registration with the
Department of Revenue, http://dor.wa.gov/Content/Home/Default.aspx, and be responsible for payment of all taxes
due on payments made under this contract.
RIGHT OF INSPECTION -- The Contractor shall provide right of access to its facilities to the JTC, or any of its officers,
or to any other authorized agent or official of the state of Washington or the federal government at all reasonable
times, in order to monitor and evaluate performance, compliance, and/or quality assurance under this contract.
RIGHTS IN DATA -- Unless otherwise provided, data which originates from this contract shall be "works for hire" as
defined by the U.S. Copyright Act and shall be owned by JTC. Data shall include, but not be limited to: working
papers, reports, documents, pamphlets, advertisements, books, magazines, surveys, studies, computer programs,
films, tapes, and/or sound reproductions. Ownership includes the right to copyright, patent, register, and the ability
to transfer these rights.
Data which is delivered under the contract, but which does not originate therefrom shall be transferred to JTC
with a nonexclusive, royalty-free, irrevocable license to publish, translate, reproduce, deliver, perform, dispose of,
and to authorize others to do so; provided, that such license shall be limited to the extent which the Contractor has
a right to grant such a license. The Contractor shall exert all reasonable effort to advise JTC, at the time of delivery
of data furnished under this contract, of all known or potential invasions of privacy contained therein and of any
portion of such document which was not produced in the performance of this contract. JTC shall receive prompt
written notice of each notice of claim of copyright infringement received by the Contractor with respect to any data
delivered under this contract. JTC shall have the right to modify or remove any restrictive markings placed upon the
data by the Contractor.
SAFEGUARDING OF INFORMATION -- The use or disclosure by any party of any information concerning JTC for any
purpose not directly connected with the administration of JTC or the Contractor's responsibilities with respect to
services provided under this contract is prohibited except by written consent of the JTC.
SAVINGS -- In the event funding from state, federal, or other sources is withdrawn, reduced, or limited in any way after
the effective date of this contract and prior to normal completion, JTC may terminate the contract under the
"Termination for Convenience" clause, without the five-day notice requirement, subject to renegotiation under those
new funding limitations and conditions.
SCOPE OF CONTRACT -- This contract and the attachments incorporate all the contracts, covenants, and
understandings between the parties concerning the subject matter, and all such covenants, agreements, and
understandings have been merged into this contract. No prior contract or understandings, verbal or otherwise, of
the parties or their agents shall be valid or enforceable unless embodied in this contract.
SEVERABILITY – The provisions of this contract are intended to be severable. If any term or provision is illegal or invalid
for any reason whatsoever, such illegality or invalidity shall not affect the validity of the remainder of the contract.
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SUBCONTRACTING -- Neither the Contractor nor any Subcontractor shall enter into subcontracts for any of the
work contemplated under this contract without obtaining prior written approval of the JTC.
TERMINATION FOR CAUSE – In the event the JTC determines the Contractor has failed to comply with the conditions of
this contract in a timely manner, the JTC has the right to suspend or terminate this contract. In such event the Contractor
shall be liable for damages as authorized by law including, but not limited to, any cost difference between the
original contract and the replacement or cover contract and all administrative costs directly related to the
replacement contract, e.g., cost of the mailing, advertising, and staff time.
A termination shall be deemed a “Terminate for Convenience” if it is determined that the Contractor (i) was not in default,
or (ii) failure to perform was outside of his or her control, fault or negligence.
TERMINATION FOR CONVENIENCE -- Except as otherwise provided in this contract, the JTC may, by five (5) days written
notice, beginning on the second day after the mailing, terminate this contract in whole or in part when it is in the
best interests of JTC. If this contract is so terminated, JTC shall be liable only for payment in accordance with the
terms of this contract for services rendered prior to the effective date of termination.
TERMINATION PROCEDURE -- Upon termination of this contract, JTC, in addition to any other rights provided in this
contract, may require the Contractor to deliver to JTC any property specifically produced or acquired for the
performance of such part of this contract as has been terminated. The provisions of the "Treatment of Assets" clause
shall apply in such property transfer.
JTC shall pay to the Contractor the agreed upon price, if separately stated, for completed work and services accepted
by JTC, and the amount agreed upon by the Contractor and JTC for (i) completed work and services for which no
separate price is stated, (ii) partially completed work and services, (iii) other property or services which are accepted
by JTC, and (iv) the protection and preservation of property, unless the termination is for default, in which case the
JTC shall determine the extent of the liability of JTC. Failure to agree with such determination shall be a dispute within
the meaning of the "Disputes" clause of this contract. JTC may withhold from any amounts due the Contractor such sum
as the JTC determines to be necessary to protect JTC against potential loss or liability.
The rights and remedies of JTC provided in this section shall not be exclusive and are in addition to any other
rights and remedies provided by law or under this contract.
After receipt of a notice of termination, and except as otherwise directed by the JTC, the Contractor shall:

1.
2.

Stop work under the contract on the date, and to the extent specified, in the notice;
Place no further orders or subcontracts for materials, services, or facilities except as may be necessary
for completion of such portion of the work under the contract as is not terminated;
3.
Assign to JTC, in the manner, at the times, and to the extent directed by the JTC, all of the rights, title,
and interest of the Contractor under the orders and subcontracts so terminated, in which case JTC has
the right, at its discretion, to settle or pay any or all claims arising out of the termination of such
orders and subcontracts;
4.
Settle all outstanding liabilities and all claims arising out of such termination of orders and
subcontracts, with the approval or ratification of the JTC to the extent the JTC may require, which
approval or ratification shall be final for all the purposes of this clause;
5.
Transfer title to JTC and deliver in the manner, at the times, and to the extent directed by the JTC
any property which, if the contract has been completed, would have been required to be furnished
to JTC;
6.
Complete performance of such part of the work as shall not have been terminated by the JTC; and
7.
Take such action as may be necessary, or as the JTC may direct, for the protection and preservation of
the property related to this contract which is in the possession of the Contractor and in which JTC has or
may acquire an interest.
TREATMENT OF ASSETS -1.

Title to all property furnished by JTC shall remain in JTC's office. Title to all property furnished by the
Contractor, for the cost of which the Contractor is entitled to be reimbursed as a direct item of cost
under this contract, shall pass to and vest in JTC upon delivery of such property by the vendor. Title to
other property, the cost of which is reimbursable to the Contractor under this contract, shall pass to and
vest in JTC upon (i) issuance for use of such property in the performance of this contract, or (ii)
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2.
3.

4.
5.
6.

commencement of use of such property in the performance of this contract, or (iii) reimbursement
of the cost thereof by JTC in whole or in part, whichever first occurs.
Any property of JTC furnished to the Contractor shall, unless otherwise provided herein or approved by
the JTC, be used only for the performance of this contract.
The Contractor shall be responsible for any loss or damage to property of JTC which results from the
negligence of the Contractor or which results from the failure on the part of the Contractor to maintain
and administer that property in accordance with sound management practices.
If any JTC property is lost, destroyed or damaged, the Contractor shall notify JTC immediately and shall
take all reasonable steps to protect that property from further damage.
The Contractor shall surrender to JTC all property of JTC prior to settlement upon completion,
termination, or cancellation of this contract.
All reference to the Contractor under this clause shall also include Contractor's employees, agents, or
Subcontractors.

WAIVER OF DEFAULT -- Waiver of any default shall not be deemed to be a waiver of any subsequent default.
Waiver of breach of any provision of the contract shall not be deemed to be a waiver of any other or subsequent breach
and shall not be construed to be a modification of the terms of the contract unless stated to be such in writing, signed
by the JTC and attached to the original contract.
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Exhibit B
CERTIFICATIONS AND ASSURANCES
I/we make the following certifications and assurances as a required element of the proposal to which it is
attached, understanding that the truthfulness of the facts affirmed here and the continuing compliance
with these requirements are conditions precedent to the award or continuation of the related contract(s):
1. I/we declare that all answers and statements made in the proposal are true and correct.
2. The prices and/or cost data have been determined independently, without consultation,
communication, or agreement with others for the purpose of restricting competition. However, I/we
may freely join with other persons or organizations for the purpose of presenting a single proposal.
3. The attached proposal is a firm offer for a period of 60 days following receipt, and it may be accepted
by the JTC without further negotiation (except where obviously required by lack of certainty in key
terms) at any time within the 60-day period.
4. In preparing this proposal, I/we have not been assisted by any current or former employee of the state
of Washington whose duties relate (or did relate) to this proposal or prospective contract, and who
was assisting in other than his or her official, public capacity. (Any exceptions to these assurances are
described in full detail on a separate page and attached to this document.)
5. I/we understand that the JTC will not reimburse me/us for any costs incurred in the preparation of this
proposal. All proposals become the property of the JTC, and I/we claim no proprietary right to the
ideas, writings, items, or samples, unless so stated in this proposal.
6. Unless otherwise required by law, the prices and/or cost data which have been submitted have not
been knowingly disclosed by the Bidder and will not knowingly be disclosed by him/her prior to
opening, directly or indirectly to any other Bidder or to any competitor.
7. I/we agree that submission of the attached proposal constitutes acceptance of the solicitation
contents and the attached sample contract and general terms and conditions. If there are any
exceptions to these terms, I/we have described those exceptions in detail on a page attached to this
document.
8. No attempt has been made or will be made by the Bidder to induce any other person or firm to submit
or not to submit a proposal for the purpose of restricting competition.
9. The bidder certifies that no condition exists with respect to the bidder, or any of its employees,
regarding any current or past relationship with the JTC, Board of Pilotage Commissioners, or other
agencies that violate Chapter 42.52 RCW, the "Ethics in Public Service" Law.

___________________________________________
Signature of Bidder
___________________________________________
Title
Date

